BID/RFP/RFQ LIST
FISCAL YEAR 07/08

BID/RFP #	PROJECT	AD	PRE-BID	OPENS	DEPT	CONTRACTOR	AMOUNT
B08-01	Lift Station #7 Rehabilitation & 16" Replacement Force Main to Clarke Road	5/18/2008	n/a	6/19/2008	Engineering	GWP Construction, Inc.	$1,012,040.80
B08-02	Lakeshore Drive Phase II Improvements	9/30/2007	10/11/2007	10/30/2007	Engineering	American Persian Engineers & Constructors, Inc.	$599,517.00
B08-03	Automotive Parts Term Contract	10/7/2007	n/a	11/7/2007	Public Works/Fleet	Glenn Joiner & Son, Inc.	see contract
B08-04	Central Park Phase II Improvements	10/14/2007	10/24/2007	11/14/2007	Parks	Tony's Construction, Inc,	$177,000.00
B08-05	Utilities Administation Building	2/3/2008	2/19/2008	3/20/2008	Utilities	Southern Buliding Services	$348,567.00
B08-06	Pioneer Key II Infrastracture Rehabilitation Program	2/17/2008	3/25/2008	3/23/2008	Engineering	Central Florida Environmental Corp.	$1,375,542.62
B08-07	Lift Station #22 & Wastewater Systems Modifications					Deleted-TBA next Fiscal Year	
B08-08	Interior Renovation of New Police Headquarters	6/29/2008	7/16/2008	7/30/2008	Public Works	Rejected 10/07/08	
RFP08-001	Owner's Representative Services for the City of Ocoee New Police Headquarters	10/21/2007	n/a	11/15/2007	Police	Cancelled	
RFQ0801	Engineering Services for SR 50 Utility Relocation	9/23/2007	n/a	10/23/2007	Engineering	CPH Engineers, Inc.	see contract
RFQ0802	Continuing Contracts for Landscape Architectural Services	2/24/2008	n/a	3/26/2008	Planning	Bellomo Herbert & Co. HHI Design Glatting Jackson Kercher Anglin	see contracts
RFQWOAA081	Airport Feasibility Study for West Orange Airport Authority(WOAA)	5/4/2008	n/a	6/4/2008	WOAA		
upcomming							
upcomming							
upcomming							
upcomming							